



ADDENDUM #1

**General Contractor as Construction Manager
(GC/CM) Services**

**Spokane International Airport (SIA)
Terminal Renovation and Expansion (TREN)
Project
Project #21-44-1708**

SPOKANE INTERNATIONAL AIRPORT (SIA)

9000 W. Airport Drive, Suite #204
Spokane, WA 99224
(509) 455-6406

Release Date: March 3, 2021



SPOKANE

INTERNATIONAL AIRPORT



General Contractor as Construction Manager (GC/CM)

Project No. 21-44-1708

RFQ Mandatory Pre-Submittal Conference

March 1, 2021



Spokane International Airport
GEG — GENERATING ECONOMIC GROWTH

Introductions



Lisa L. Corcoran

Manager, Planning & Engineering Department
Spokane International Airport



David Beaudine

Managing Director
CBRE | Heery



Ben Johnson

Senior Associate, Assoc. AIA
Airport Terminal Planner / Project Designer
Alliance



Tom Hysell

Principal, FAIA
Project Manager
Alliance



RFQ Mandatory Pre-Submittal Conference Protocol

- Mandatory attendance by GC/CM. Sign-in under “Chat” feature.
- All Participants will be muted.
- If you have a question during the meeting, please use the “raise hand” feature to notify Airport. You will be asked to unmute and ask your question.
- The presentation will be posted on the RFQ website link.

Informational Items

- All questions shall be directed to lcorman@spokaneairports.net.
Deadline for all questions is March 12, 2021 at 3:00 p.m. PT.
- Follow submittal requirements and format as identified in RFQ.
- SOQs will be received by the Spokane Airport Board no later than 3:00 p.m. on Tuesday, March 23, 2021.
- Submit Five (5) hard copies and One (1) thumb drive in pdf format.

Informational Items

Selection Schedule

- Step Two – Interviews – April 14-16 (Actual TBD)
- Step Three – Pricing Proposal – April 22, 2021 (Tentative)

Scoring to be Cumulative – Total 200 Points

- Qualifications – 80 Points
- Interviews – 100 Points
- Price Proposal (SGC + Fee) – 20 Points


Informational Items

- As noted in 2.2 & 6.3 the MACC for use in this pursuit is \$66,300,000.
- Intent to utilize AIA A133 & A201 modified for SIA. To be provided to firms invited to Step 2.
- It is anticipated the GC/CM will be awarded at the May 2021 Board Meeting.


Scope of Work

- Concourse C west gate expansion for bridge gate boarding
- Baggage makeup to support expansion
- Demolition of existing Concourse C east ground boarding area and expansion of new Concourse C east gate expansion with ground board apron access ramp
- Expansion of Concourse C ticketing
- Modernization of existing upper Concourse C


TREX 2021 Overall Level 1 Plan




TREX 2021 Overall Level 2 Plan



TREX 2021, Concourse C Level 1 Plan



TREX 2021, Concourse C Level 2 Plan



Program Documentation & Implementation

- Concourse C West – Includes Ticketing & Baggage Make-up
 - Design Development: through August 2021
 - Construction Documents: September 2021 – April 2022
 - Early Utility, Foundation and Structures Construction Documents: November 2021
 - Construction: April 2022 – June 2023
- Concourse C East – Includes Concourse C Modernization
 - Design Development: through August 2021
 - Construction Documents: September 2021 – April 2022
 - Construction – July 2023 – July 2024


Project Sequencing Concept

- Early Package: Concourse C West MEP Relocation
- ↓
- Concourse C West & Ticketing Expansion, Baggage Makeup Expansion
- ↓
- Concourse C East Expansion
- ↓
- Existing Concourse C Modernization


MEP Infrastructure Relocation




Concourse C West & Ticketing Expansion



Concourse C East Expansion



Concourse C Modernization



Statement of Qualifications

- Company Profile
- Project Team
- Project Approach: Pre-Construction
- Project Approach: Construction
- Specific Relevant Projects including References

Questions?

- Written questions following this meeting shall be directed to lcormoran@spokaneairports.net. Deadline for all questions is March 12, 2021 at 3:00 p.m. PT.
- SOQs will be received by the Spokane Airport Board no later than 3:00 p.m. PT. on Tuesday, March 23, 2021.



SPOKANE

INTERNATIONAL AIRPORT

Thank You.



Spokane International Airport
GEG — GENERATING ECONOMIC GROWTH

SIGN-IN SHEET

Construction Pre-Bid Conference
Terminal Renovation and Expansion (TREX) Project
Spokane International Airport Project #21-44-1708

Monday, March 01, 2021

NAME	ROLE	COMPANY	PHONE	EMAIL
Lisa Corcoran	Owner	Spokane Airports		lcorcoran@spokaneairports.net
Tom Hysell	A/E Consultant	Alliance		thysell@alliance.us
Ben Johnson	A/E Consultant	Alliance		bjohnson@alliance.us
David Beaudine	GC/CM Advisor	CBRE Heery		dbeaudine@cbre.com
Jerry Burk	GC/CM Advisor	CBRE Heery	(509) 850-5571	jerry.burk@cbre.com
Jay Grantham		AERO BridgeWorks	(919) 796-2168	jay.grantham@aerobridgeworks.net
Jason Pearson		AERO BridgeWorks	(919) 749-0306	jason.pearson@aerobridgeworks.net
Bill Bouten		Bouten Construction		billb@boutenconstruction.com
Nick Gonzales		Bouten Construction		nick@boutenconstruction.com
Tom Black		Budinger & Associates		tblack@budingerinc.com
G. Ribellia		Budinger & Associates		gribellia@budingerinc.com
Jose Mesa		Digital Building Services	(352) 455-6140	jmesa@dbuilds.com
Lance Olsen		Digital Building Services		lolsen@builds.com
Mark Epps		Epps Public Strategies		mark@eppspublicstrategies.com
Ryan Smith		Fisher Construction Group		rjs@fishercgi.com
Rob Decker		Garco Construction		robertd@garco.com
Nicole Skinner		Garco Construction		nicoles@garco.com
Ed Salcedo		GCAP Services		bizdev@gcapservices.com
Brian Holecek		Graham Construction		brian.holecek@grahamus.com
Jennice Hyden		Graham Construction		jennice.hyden@grahamus.com
Bret Miche		Graham Construction		bret.miche@grahamus.com
David Shourd		Hoffman Construction		david-shourd@hoffmanconstruction.com
Bob Bennie		Lydig Construction		bbennie@lydig.com
MacAdam Glinn		Mortenson		macadam.glinn@mortenson.com
Duane Boreham		Q & D Construction		dboreham@qdconstruction.com
LaMonte Forgays		Q & D Construction		lforgays@qdconstruction.com
Rick Guzman		Rosendin Electric		rguzman@rosendin.com

SIGN-IN SHEET

Construction Pre-Bid Conference

Terminal Renovation and Expansion (TREX) Project
Spokane International Airport Project #21-44-1708

Monday, March 01, 2021

NAME	ROLE	COMPANY	PHONE	EMAIL
Mike Davis		Swinerton	(253) 225-2130	mdavis@swinerton.com
Jason Montgomery		Swinerton		jmontgomery@swinerton.com
Jeremiah Shakespeare		Swinerton		jeremiah.shakespeare@swinerton.com
Wray Smith		Swinerton		wray.smith@swinerton.com
Blake Thompson		Swinerton		blake.thompson@swinerton.com
Ben Stouffer		Unified Services of Texas		bstouffer@ustfuel.com
Kurt Boyd		Valley Electric	(206) 660-7189	kurtb@velectric.com
Tom Reese		Vanir		
Jessica Ehresman		Walsh Construction		jlehresman@walshgroup.com
Hayley Sutton		Walsh Construction		hsutton@walshgroup.com
Emily Brandesky		Wiss, Janney, Elstner Associates		ebrandesky@wje.com
John Crase		Wiss, Janney, Elstner Associates	(360) 789-6386	jcrase@wje.com
Becky Wong		Wiss, Janney, Elstner Associates		bwong@wje.com



SPOKANE INTERNATIONAL AIRPORT

BUSINESS PARK AND FELTS FIELD
9000 W. Airport Drive, Suite 204, Spokane, WA 99224



QUESTIONS & ANSWERS FROM PRE-BID CONFERENCE FOR TREX PROJECT

QUESTION	QUESTION / RESPONSE
1Q	Is there any aviation fueling on this project?
1A	No.
2Q	Will access be granted for a site walk?
2A	No.
3Q	Can the as-builts be made available for the use of the proposers? This will be helpful in finalizing our project approach.
3A	No. The presentation shows existing conditions and how they merge with new.
4Q	Can the phasing plans from today's presentation be shared with the proposers?
4A	The phasing plans will be included in Addendum 1.