

ADDENDUM #2

General Contractor as Construction Manager (GC/CM) Services

Spokane International Airport New Administration Office Building Project #22-42-1764

SPOKANE INTERNATIONAL AIRPORT (SIA) 9000 W. Airport Drive, Suite #204 Spokane, WA 99224 (509) 455-6406

Release Date: April 17, 2023

Addendum 2

- Slide deck from mandatory pre-proposal meeting
 Sign-In Sheet from mandatory pre-proposal meeting



New Airport Administration Office Building General Contractor as Construction Manager (GC/CM)

Project No. 22-42-1764

Mandatory Pre-Proposal Meeting

April 14, 2023, at 2:00 PM





Introductions

INTERNATIONAL AIRPORT



Lisa L. Corcoran

Director, Planning & Development Department Spokane International Airport



David Beaudine

Vice President Turner & Townsend Heery



Design Team: MWA Architects (Prime Consultant)

- DCI Civil/Structural
- FSI Mechanical
- PAE|LUMA Electrical
- MT-LA Landscaping
- Sunthurst Energy Energy/Solar



a Arrender



Mandatory Pre-Proposal Conference Protocol

> Mandatory attendance by GC/CM. Sign-in under "Chat" feature.

> All Participants will be muted.

If you have a question during the meeting, please use the "Raise Hand" feature to notify the Airport. You will be asked to unmute and ask your question.

This presentation will be posted on the Airport website along with addendums which will also be dispersed to sign in list.



SPURA International A

Informational Items

All questions shall be directed to Lisa Corcoran at <u>Lcorcoran@spokaneairports.net</u>. The deadline for questions is April 21, 2023, at 3:00 PM.

Follow submittal requirements and format as identified in the RFQ.

Proposals will be received by the Spokane Airport Board no later than May 3, 2023, at 2:00 PM.

Submit Five (5) hard copies and One (1) thumb drive in PDF format.





Informational Items

- ➢ As noted in the RFQ announcement in Paragraphs 2.2 & 6.3, the MACC for use in this pursuit is \$11,000,000.
- Spokane International Airport intends to use and modify the AIA A133 (v2019) & A201 (v2017) contracts.
- It is anticipated the GC/CM will be awarded at the June 15, 2023 Board Meeting.




Scope of Work

The project is a multi-story integrated structure including:

> New Administration Office Building and Staff Parking Garage

- Office Building above Garage
- Administrative Offices
- Meeting & Conference Rooms
- Lunch / Break Rooms
- Storage / Archive Space
- SIA currently reviewing 3 potential project site locations
- Highly sustainable building that also meets goals around access, safety and security





SPOKANE



1. A. A. A.



SPOKANE INTERNATIONAL AIRPORT



areas the second



Scope of Work - SCHEDULE

Current Status

- Site determination study underway
- Space programming underway with staff
- 30% design (SD) expected by September/October 2023

Remaining Schedule

- Design Development through end of 2023
- Construction Documents through Q1 2024
- Construction March 2024 April 2025 (Projected)





Questions?

SPOKANE INTERNATIONAL AIRPORT





Thank You!



SPOKANE INTERNATIONAL AIRPORT



General Contractor as Construction Manager (GC/CM) Services

New Airport Administration Office Building, #22-42-1764

Pre-Proposal Meeting

April 14, 2023 at 2:00 p.m.

Name	Company	Phone / Cell	Email Address
JEREMIAH SHAKESPEARE	SWINERTON BUILDERS	509, 919. 0948	JEREMIAH.SHAKESPEARER COM
MICHAEL MONOSKI	SWINERTON BUILDERS	509, 209, 4981	MMONOSKY @ SWINERTON, COM
ARIC PATERSAN	GERUPM	808-859-4365	OPIL. ATTERET CGRPUPMUS, Form
Travis Bradford	Graham	509 863 - 3769	TRAVIS. BRADFORD@GRAHAMUS. COM
Regie Brusell	Graham	509-862-2643	Regie. Brusell@ grahamus.com
Dan Halme	Halme Builders	509 - 725 - 1200	dar @ ha line builders. com
Rob Decker	Garco	509-710-811-1	robertologarco.com
HICK GONZALES	BOUTEN	509-713-0337	nicka@ boutencontruction.co
Jon Stob	Bouten	(509) 992-0880	jon se bouden construction.com
AVID BEAUDINE	T: I HEERY	(son)714-7167	DAVID. BEALDINE CTUENTOWN. Com
		-	

SPOKANE INTERNATIONAL AIRPORT



General Contractor as Construction Manager (GC/CM) Services

New Airport Administration Office Building, #22-42-1764

Pre-Proposal Meeting

April 14, 2023 at 2:00 p.m.

Company	Phone / Cell	Email Address
Centrex Const	503.964.1197	Barowley@ centrex.com
Centrax Const	503 . 457. 1353	Bowen@ centrex. com
Bouten Const		Cynthia V@ Boutenconstruction.com
Graham Const	425.466.3810	Jennice, Hyden & grahamus.com
Halme Buildas		Dano, halmebuilders. com
SIA		
Graham const	509.868.4973	Bret, Miche Ograhamus. com
-		0
MWA auchiteus	503 827 4514	Irandolph@uwharchikes.com
	× .	
	Centrex Const Centrex Const Bouten Const Graham Const Halme Builders SIA Graham Const	Centrex Const 503.964.1197 Centrex Const 503.964.1197 Centrex Const 503.457.1353 Bouten Const 425.466.3810 Halme Builders 509 725 1200 SIA Graham Const 509.868.4973

Please print clearly