



Spokane
International
Airport

Runway Intersection Rehabilitation
SIA Project #24-41-1817 / AIP Project #3-53-0072-081-2026
Bid Packages #1-7

BID OPENING

June 3, 2026 (BP 2, 3, 6), June 23, 2026 (BP 1), June 26, 2026 (BP 4, 5, 7)
Airport Event Center

BID PACKAGE #1 – Electrical	BIDDERS		
	Power City Electric	Colvico	Neppel Elec & Controls
TOTAL BASE BID	\$ 196,050.00	\$ 220,866.00	\$ 385,450.00
Alternate #01	\$ 18,950.00	\$ 6,000.00	\$ 54,000.00
Engineer's Estimate	\$221,271		

BID PACKAGE #2 - HMA Materials	BIDDERS		
	Shamrock Manufacturing	x	x
TOTAL BASE BID	\$ 1,420,000.00		
Alternate #01	\$ 360,000.00		
Engineer's Estimate	\$1,771,551		

BID PACKAGE #3 - Asphalt/Milling	BIDDERS		
	Porter W Yett	Corridor	x
TOTAL BASE BID	\$ 91,725.99	\$ 261,790.20	
Alternate #01	\$ 34,078.90	\$ 63,595.00	
Engineer's Estimate	\$373,401		

BID PACKAGE #4 - Grooving	BIDDERS		
	Q&D Construction	Sam Rhodes	x
TOTAL BASE BID	\$ 165,579.20	\$ 350,000.00	
Alternate #01	\$ -	\$ -	
Engineer's Estimate	\$358,535		

BID PACKAGE #5 - Pavement Markings	BIDDERS		
	Specialized Pavement Marking	x	x
TOTAL BASE BID	\$ 394,970.50		
Alternate #01	\$ -		
Engineer's Estimate	\$195,424		

BID PACKAGE #6 - Seeding & Mulching	BIDDERS		
	SSEC Apex	x	x
TOTAL BASE BID	\$ 29,680.00		
Alternate #01	\$ -		
Engineer's Estimate	\$16,830		

BID PACKAGE #7 - HMA Joint Sealant	BIDDERS		
	WM Winkler	x	x
TOTAL BASE BID	\$ -		
Alternate #01	\$ 24,792.75		
Engineer's Estimate	\$13,721		

Disclaimer: Until the apparent low bidder has been officially awarded a contract, any part of this form is subject to change.
Nonresponsive Bid: Noted with a " * " next to the Bidder's name.

Posted By: Joseph Hoeing, Spokane Airports

Date Posted: July 1, 2026